

ASTI – FM 03-17 REV 0 / 02 April 2018

PURCHASE ORDER

16/F The Globe Tower Cebu Samar Loop, C.C (Barrio Luz) Cebu Address: City		
5.13	PO Date:	December 18, 2019
TIN: 000-360-916-000 Mc	Mode of Procurement:	NP: Small Value Procurement

Gentleman:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	ASTI Bldg., C.P. Garcia Ave., U.P. Technology Park Complex, U.P. Campus, Diliman, Quezon City 1101	Delivery Term:	Per End-user's Schedule
Date of Delivery:		Payment Term:	Government Terms

Warranty Term: Stock / Property No. Unit Description Quantity **Unit Cost** Amount Supply, delivery and installation of Structured Cabling 1 Lot 1 ₱74,424.00 ₱74,424.00 of ASTI Rack colocation in Globe Data Center, MK2 Globe Data Center In-house Structured Cabling (MK2) ASTI Cage Zone E (2B-E) to Zone A, AF103 Connection specs: LC to LC, Single Mode Duplex, 2 pairs 100 meters Notes: 1. The above in-house Structured Cabling shall be used for Advanced Science and Technology Institute's existing colocation service at Globe Datacenter MK2 with the account no. 875395929 2. Pricing in Philippine Peso (Php) 3. VAT inclusive 4. One time charge Supply, delivery and installation of Structured Cabling 2 Lot 1 ₱31,080.00 ₱31,080.00 of ASTI Rack colocation in Globe Data Center, MK2 Globe Data Center In-house Structured Cabling (MK2) ASTI Cage Zone E (2B-E) to Zone E DICT cage (2B-C) Connection specs: LC to LC, Single Mode Duplex, 2 pairs 40 meters Notes: 1. The above in-house Structured Cabling shall be used for Advanced Science and Technology Institute's existing colocation service at Globe Datacenter MK2 with the account no. 875395929 Pricing in Philippine Peso (Php)
VAT inclusive 4. One time charge ₱105,504.00 TOTAL:

(Total Amount in Words) One Hundred Five Thousand Five Hundred Four Pesos

The contract price is inclusive of taxes and other fees or charges. In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, DOST-ASTI may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances and in accordance with the provisions of the lates implementing rules ad regulations of RA 9184.

		730		
0	On	fo	rm	0.
	ω	1100		

Very Truly Yours,

JOEL JOSEPH S. MARCIANO JR Ph.D.

Acting Director

(Signature over Printed Name of Supplier)

(Date)

Fund Cluster:

Funds Available:

01

\$10c, 504.00

ORS / BURS No.:

ORS / BURS Date:

Amount:

011011012019-12-1036

December 19, 2019

9 105, 204. ro

GAY CONCEPCION S. BUGAGAO

Accountant III

to Follow po Sir Pol Countersign on Leave 12/20.





18 December 2019

NOTICE TO PROCEED ALTERNATIVE MODE OF PROCUREMENT

Mr. RALPH EDWARD LIM Account Manager 16/F The Globe Tower Cebu Samar Loop

Innove Communications, Inc. C.C (Barrio Luz) Cebu City

Dear Mr. Lim.

Respectfully,

Contract Name	•	Supply, Delivery and Installation of Structured Cabling of ASTI Rack Colocation in Globe Data
		Center MK2
Purchase Request No.	:	INNOVATE-19-11-9294
Purchase / Work Order No.	:	INNOVATE-19-12-0004
Total Contract Price	:	Php 105,504.00
inclusive of taxes, import duties and all other charges or fees)		
Total Contract Price in Words	:	One Hundred Five Thousand Five Hundred Four
		Pesos

Upon issuance of this Notice, your company, Innove Communications, Inc. is hereby directed to commence the delivery of items and/or performance of services stipulated in the said Purchase Order which shall become due and demandable in accordance with the delivery schedule stipulated therein.

Please acknowledge receipt and acceptance of this Notice by signing in the space provided below. There are two (2) copies of this document; you may keep one copy and return the other to the Bids and Awards Committee (BAC) Secretariat of the Advanced Science and Technology Institute. Should you have any questions or clarifications, you may reach us at bacsec@asti.dost.gov.ph.

JOEL JOSEPH S. MARCIANO, JR., Ph.D. Acting Director	
DATE OF ISSUANCE:	RECEIVED BY:
E	Signature over Printed Name
	Date and Time