

ANNEX "A"

PR No. GAA-22-05-13879 dated 17 June 2022

Approved Budget for the Contract: ₱400,000.00

**SCHEDULE OF TRIPS AND RATES
REIINN PROJECT – PHASE II
(GAA VEHICLE RENTAL)**

REGION	PROVINCE/S	SCHEDULE/S	MAXIMUM RATE PER DAY¹	MAXIMUM NUMBER OF DAYS	TOTAL
CAR	Benguet	July-September 2022	10,100.00	5	₱ 50,500.00
Region III	Aurora	July-September 2022	10,500.00	5	₱ 52,500.00
	Pangasinan	July-September 2022	11,000.00	3	₱ 33,000.00
	Zambales	July-September 2022	9,500.00	12	₱ 114,000.00
Region IV-A	Batangas	July-September 2022	7,500.00	11	₱ 82,500.00
	Rizal	July-September 2022	7,500.00	9	₱ 67,500.00
			GRAND TOTAL	45	₱ 400,000.00

¹ Price quotations must be *within* the maximum rate per day.