
Gentleman:

October 7, 2025

Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY

ADVANCED SCIENCE AND TECHNOLOGY INSTI UTE SACONe; P'UP,NAS

PURCHASE ORDER ASTI- FM 03-17
REV 41 09 June 2025

Mode of Pro urement: Competitive Bidding

Supplier: A.C. ONG CONSULTING INC. PO No.: 25-10-228

Lot 10 Blk 4 Dona Carmen St., Balibago, Angeles City,
PO Date:

Pampanga 2009
Address:

TIN: 007-067-695-000

Please furnish this Office the following articles subject to the terms and condifions contained herein:

ASTI Bldg., C.P. Garcia Ave., U.P. Technology Sixty (60) calendar
Place of Delivery: Park Complex, U.P. Campus, Diliman, Quezon Delivery Term: days upon issuance of

City 1101 NTP

Date of Delivery: Payment Term:

Warranty Term:

Government Terms

Stock I
Property Unit Description Quantity Unit Cost Amount

No.

Electrical Audit of Electrical System in the
DOST-ASTI Building,

1. BACKGROUND AND OBJECTIVES

1.1. The DOST-ASTI is seeking qualified
and competent consultant for one (1) lot
Electrical Audit of Electrical System in
DOST-ASTI Building. The qualified
consultant will also assist and provide the
end-user with suggestions and
recommendations for the development
and improvement of the electric power

1 Lot
system of the Agency. The consultant will

1 P1 ,871,100.00 P1 ,871,100.00
provide a core team of experienced and
competent technical personnel.

1.2. There is a need to hire a consultant
to perform electrical audit and determine
the most suitable and economical
rehabilitation and/or restoration solutions
in accordance with the latest Philippine
Electrical Code (PEC) and National Building
Code (NBC); and to prepare and submit I,

existing electrical as-built plans/as-found
plans and proposed electrical plans,
electric power system documents,
construction cost estimates, and project
schedule for the works.

2. APPROVED BUDGET FOR THE
CONTRACT

Postal Address : ASTI Bldg., U.P. Technology Park Complex,
CP Garcia Ave., Diliman, Quezon City 1101

Website ; www.asti.dost.gov.ph
Email : info@asti.dost.gov.ph

Tel No. +632 8249-8500
+632 8426-9755



2.1. The total Approved Budget for the
Contract (ABC) for this procurement is One
Million Eight Hundred Seventy-One
Thousand One Hundred Peso
(~1,871,100.00), inclusive of all
government taxes and other charges.

3. DELIVERYAND PROJECTDURATION

3.1. The project duration covering the
Electrical Audit shall be for a period of
sixty (60) calendar days upon the issuance
of Notice to Proceed.

3.2. The CONSULTANTshall provide a
Work Plan shown in Gantt Chart for a
schedule of activities and deliveries.

3.3. Any request for delivery and time
extension shall be for valid reasons or of
unforeseen circumstances subject to
approval, in writing, by DOST-ASTI.Work
will be scheduled on or after office hours,
and during weekends, and/or holidays
duly approved by the end.

4. OBSERVATION

4.1. For the past several years, DOST-
ASTI's electric power system has not been
enhanced and modernized, it is now prone
to electrical hazards like overloading,
insulation breakdown, and even fire
hazard. Taking into consideration the
existing electrical load consumption and
balancing, as a result of additional office
equipment, devices, and appliances such
as computers, air-conditioning units, and
the Server Rooms, DOST-ASTI'selectrical
loading and cabling system need to be
assessed for the safety of its personnel
and property.

4.2. Observed defects and
shortcomings:

4.2.1. Deteriorated electrical power
system;

4.2.2. Old and malfunctioning of
electrical equipment such as panel boards,
and circuit breakers;

4.2.3. Brittleness of electrical wires
and cables that could probably affect not
only the power supply of every building
but also the everyday work and
performance of the personnel; and

4.2.4. Lack of safety electrical devices
and equipment such as grounding system,
tagging, etc.

4.3. To address the above-mentioned
defects and shortcomings, DOST-ASTIis
planning to rehabilitate and/or restore the



existing DOST-ASTIelectric power system.
The objective of the rehabilitation and/or
restoration is to ensure the life safety of
its personnel and continuity of its
business. In line with this, DOST-ASTI
intends to engage the services of a
consulting firm for the audit, assessment,
investigation, and evaluation necessary for
the development and improvement of
suitable rehabilitation and/or restoration
work.

5. QUALIFICATIONS

5.1. The CONSULTANTmust have at
least five (5) years of similar and/or
relevant experience related to the scope
of works, reckoned from the date of
registration with the Department of Trade
and Industry (DTI) for sole proprietorships;
Securities and Exchange Commission (SEC)
for corporations and partnerships; or
Cooperative Development Authority (CDA)
for cooperatives.

5.2. The CONSULTANTmust have
completed at least two (2) similar and/or
relevant projects in the last three (3)
years.

5.3. The CONSULTANTshall provide key
staff for the following positions on a fUII-
time or part-time basis on site:

5.3.1. Professional Electrical Engineer
- One (1) Full time or Part time

5.3.2. Registered Electrical Engineer
- One (1) Full time

5.3.3. Registered Master Electrician-
One (1) Full time

5.3.4. Certified Safety Officer - One
(1) Full time

5.4. The CONSULTANTPrincipal or
Managing Officer must have at least three
(3) years' experience in similar or related
work to the project. The Principal or
Managing Officer must be a Professional
Electrical Engineer (PEE)with a valid
license.

5.5. The Project-in-Charge (PIC) shall
serve as the representative of the
CONSULTANT.All communications with
the CONSULTANTshall be through the PiC.
The PIC must have at least three (3) years'
experience in similar or related work to
the project. The PiC must be at least a
Registered Electrical Engineer (REE)with a
valid license.

5.6. The CONSULTANTmust have a
Registered Master Electrician (RME) with
at least three (3) years' experience in



similar or related work to the project and
a valid license.

5.7. The CONSULTANTmust have a
Certified Safety Officer (CSO)with at least
three (3) years' experience in similar or
related work to the project and a valid
Certification as Safety Officer.

6. SCOPEOF WORKS

6.1. The Consultant shall undertake a
thorough inspection, investigation, and
various testing to assessthe current actual
condition and electrical integrity of DOST-
ASTI.

6.2. Prepare Detailed As-Found / As-
Built Electrical Plan. (Consultant shall trace
and identify the location and route of
conduit, size of wires and other pertinent
data of the existing electrical system of all
the buildings involved herein.)

6.3. The Consultant shall note and
consider defects such as corroded
materials, shorts, open and grounded
connections and which shall be
photographed and indicated on plans and
elevation drawings showing their location.

6.3.1. The Consultant shall conduct:
6.3.1.1. Thermo Graphic Scanning
6.3.1.2. Insulation resistance test

of existing feeder and feeder lines
6.3.1.3. Inspect and evaluate

wires, circuit breakers, lugs and busways,
outlet and lights.

6.4. The Consultant shall prepare
calculations using gathered field data or
the use of software to determine the Load
Flow Studies, Short Circuit Studies and
Protective Device Coordination Study. This
shall be based on the latest edition of the
Philippine Electrical Code, relevant NFPA
Code and Energy Efficiency and
Conservation Laws and applicable laws.

6.5. The Consultant shall prepare a
comprehensive Electrical Investigation
Report/ Recommendation containing the
description of the status of DOST-ASTI,as
a result of the investigation and the
corresponding assessment/review and
recommendation of necessary electrical
engineering works.

6.6. Based on approved schematic and
design development documents, the
Consultant shall develop detailed design
drawings, outline specifications, and other
necessary technical documentation that
clearly define the project's scope, scale,
and technical requirements.



6.7. The Consultant shall assist DOST-
ASTI in the preparation of bidding
documents, including detailed
construction drawings and technical
specifications necessary for project
procurement and implementation.

6.8. The Consultant shall coordinate
with DOST-ASTIto identify, schedule, and
secure approval for any planned electrical
downtimes. This includes determining
specific dates, durations, and potential
impacts on operations. All downtime
schedules must be endorsed by the end-
user to ensure minimal disruption to
institutional activities.

6.9. The Consultant shall provide,
install, and verify the operability of
temporary backup power systems (e.g.,
standby generators) during scheduled
downtimes. This includes pre-testing
equipment for operational reliability,
establishing contingency protocols, and
performing routine status updates to
mitigate risks during these critical periods.

7. DELIVERABLES

7.1. The CONSULTANTshall submit the
resume and copies of licenses of all the
staff as may be applicable, to be
nominated in the project for review and
approval by the DOST-ASTIend-user.

7.2. The CONSULTANTshall submit the
following documents:

7.2.1. As-Found / As-Built Electrical
Plans.

7.2.2. Final report of the
comprehensive audit, assessment, and
investigation of electrical findings and
evaluation for the safety of its personnel
and property which include hazard
reports.

7.2.3. Scope of Works and Project
Methodology for the proposed electrical
system rehabilitation.

7.2.4. Detailed Electrical Plans and
Construction Drawings for the
rehabilitation and replacement of
electrical components and systems,
including:

7.2.4.1. Three (3) hard copies of
signed and sealed final electrical drawings
in A1 size (blueprint and tracing paper
formats), certified by a licensed
Professional Electrical Engineer (PEE)
registered with the DOLE-Bureau of
Working Conditions (BWC). Include three
(3) flash drives containing soft copies of all



drawings and documents in AutoCAD,
Word, and Excelformats.

7.2.5. Bill of Quantities (BOQ)
detailing the required electrical
components and equipment, with
accompanying technical specifications,
datasheets, and/or brochures for each
listed item. Provide a detailed cost
estimate ofthe recommended
rehabilitation works, which can be used as
a basis for budgeting and procurement.

7.2.6. Preventive Maintenance
Schedule and Guidelines with a
recommended preventive maintenance
plan for the electrical system, covering
inspection intervals, key components to
monitor, and suggested testing
procedures (e.g., infrared scans, insulation
resistance testing, torque checks).

7.2.7. Project Implementation
Schedule that includes a proposed project
timeline outlining key tasks, milestones,
and dependencies.

8. PAYMENTTERMS

8.1. Advance Payment for Mobilization
8.1.1. DOST-ASTImay allow advance

payment not to exceed fifteen percent
(15%) of the contract amount as
mobilization cost, subject to the
submission of irrevocable standby letter of
credit or bank guarantee or surety bond.

8.2. The contractor may submit a
request for payment of work
accomplished. Such request for payment
shall be verified and certified by DOST-
ASTI'srepresentative. Except as otherwise
stipulated in the contract, materials and
equipment delivered on site but not
completely put in place shall not be
included for payment.

9. LIQUIDATEDDAMAGES
9.1. Failure to comply with the terms

and conditions of the contract will result in
the payment of corresponding
penalties/liquidated damages in the
amount to 1/10 of 1%of the cost of the
unperformed portion for every day of
delay. Once the cumulative number of
liquidated damages reaches 10%of the
amount of the contract, DOST-DOST-ASTI
shall rescind the contract, without
prejudice to other courses of action and
remedies open to it.

(Please see attached offer.)



I I I I TOTAL: I P1 ,871,100.00

(Total Amount in Words)
One Million Eight Hundred Seventy One

Thousand One Hundred Pesos Only
The contract price is inclusive of taxes and other fees or charges. In case of failure to makie the full delivery within the time
specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/so
Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amdunt of the contract, DOST -ASTI may
rescind or terminate the contract, without prejudice to other courses of action and remedie,s available under the circumstances
and in accordance with the provisions of the latest implementing rules and regulations of RA 9184.

Conforme: Very Truly Yours,
I

I FRAN~' Ph.D.

(Signature over Printed Name of Supplier) Director DOST-ASTI ~ . .-/ 0;9"OU"'9",d
, /~,.,' byJehnaTanyaH.

Tetangco

(Date)

Accountant III

Fund Cluster: 01 ORS / BURS No.:\).2'0.2'0\.2~-IO-ll>0().10~---------------------------------------------
ORS / BURS Date:DG10i)\:R. O~, QCblS"

_Th_r......_I_, 'O_:t_\,_\OO_-_OD Amount: ~ \, co:n, \00-00Funds Available:

GAYCONCE~BUGAGAO



Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY
ADVANCED SCIENCE AND TECHNOLOGY INSTITUTE

DAGONO PIUPINAS

07 October 2025

NOTICE TO PROCEED
PUBLIC BIDDING

Mr. ALDEN C. ONG
President/CEO
A.C. ONG CONSUL liNG INC.
Lot 10 Blk 4 Dona Carmen St.
Balibago
Angeles City, Pampanga 2009

Dear Mr. Ong,

Notice is hereby given to A.C. ONG CONSULTING INC. that work/delivery may proceed for the following procurement details:

Consultancy Services for Electrical Audit of
Electrical System of DOST -ASTI Building

Contract Name

Purchase Request No.
Purchase / Work Order No.

Total Contract Price
(inclusive of taxes, import duties and all other charges or fees)

Total Contract Price in Words

GAA-25-05-21209
25-10-228

One Million Eight Hundred Seventy One Thousand
One Hundred Pesos

Upon signing receipt of this Notice, you are responsible for performing the services under the terms and conditions of the
Agreement/Purchase OrderIWork Order and in accordance with the schedule of requirements/delivery schedule.

You are also hereby required to file a Warranty Security for a minimum period of three (3) months, in the case of Expendable
Supplies, or a minimum period of one (1) year, in the case of Non-Expendable Supplies, after acceptance by the Procuring
Entity of the delivered supplies. It shall by either retention money in an amount equivalent to at least N/A percent (N / A %) of
every progress payment, or a special bank guarantee equivalent to at least N/A percent Gil..A..%) of the total contract price.
The said amounts shall only be released after the lapse of the warranty period or, in the case of Expendable Supplies, after
consumption thereof: Provided, however, That the supplies delivered are free from patent and latent defects and all the
conditions imposed under the contract have been fully met.

Note that failure to comply with the above requirements and failure to perform the services under the terms and conditions of
the Agreement/Purchase OrderIWork Order may constitute grounds for its forfeiture.

Please acknowledge receipt and acceptance of this Notice by signing in the space provided below. There are two (2) copies
of this document; you may keep one copy and return the other to the Bids and Awards Committee (BAC) Secretariat of the
Advanced Science and Technology Institute. Should you have any questions or clarifications, you may reach us at bac-
sec@asti.dost.gov.ph.

DATE OF ISSUANCE: RECEIVED BY: WARRANTY SECURITY

Signature over Printed Name Type of Warranty Security:

Amount of Warranty Security: _,_P_,_h-'Cp'-- _
OR No.:

Date and Time

Postal Address ASTI Bldg. UP Technology Park Complex
CP Garcia Ave., Diliman, Quezon City 1101

www.asti.dost.gov.ph
info@asti.dost.gov.ph

Tel No.: +632 8249-8500
+632 8426-9755

Fax No.: +632 8249-9764
ASTI - FM 03-18

REV 4 / 09 June 2025

Website:
Email:

09 October 2025


