



10 July 2024

ASTI - BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BULLETIN NO. BAC-2024-07-017

**REPLACEMENT AND REPAIR OF ROOFING AND INSULATION OF
DOST-ASTI BUILDING**

The ASTI Bids and Awards Committee (BAC) issues this Supplemental/Bid Bulletin to clarify, modify or amend items in the Bidding Documents and to reply to queries raised by the potential bidders through letters/emails for the information of all bidders for the procurement of:

| | |
|-----------------------------------|---|
| Item: | Replacement and Repair of Roofing and Insulation of DOST-ASTI Building |
| Approved Budget for the Contract: | One Million Four Hundred Thousand Pesos Only (₱1,400,000.00) |
| Invitation to Bid No.: | 24-02-4682 dated 27 June 2024 |
| Purchase Request No.: | GAA-24-01-18610 dated 01 February 2024 |
| Published Date (PhilGEPS): | 28 June 2024 10995466 |

A. AMENDMENT TO PROCUREMENT DETAILS AND FORMS

| REFERENCE | AMENDMENT/CHANGE/CLARIFICATION | | | | | | | | |
|--------------------------------------|--|------------|--|----|--|------------|--|----|---|
| Section III. Bid Data Sheet, Page 19 | <p>FROM:</p> <table border="1" style="width: 100%;"> <thead> <tr> <th style="width: 20%;">ITB Clause</th> <th></th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">21</td> <td>Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as <i>construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the DOLE, other acceptable tools of project scheduling, and Service Level Agreement.</i></td> </tr> </tbody> </table> <p>TO:</p> <table border="1" style="width: 100%;"> <thead> <tr> <th style="width: 20%;">ITB Clause</th> <th></th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">21</td> <td>Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as <i>construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, <u>draft construction safety and health program for approval of approved by the DOLE,</u> other acceptable tools of project scheduling, and Service Level Agreement.</i></td> </tr> </tbody> </table> | ITB Clause | | 21 | Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as <i>construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the DOLE, other acceptable tools of project scheduling, and Service Level Agreement.</i> | ITB Clause | | 21 | Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as <i>construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, <u>draft construction safety and health program for approval of approved by the DOLE,</u> other acceptable tools of project scheduling, and Service Level Agreement.</i> |
| ITB Clause | | | | | | | | | |
| 21 | Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as <i>construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the DOLE, other acceptable tools of project scheduling, and Service Level Agreement.</i> | | | | | | | | |
| ITB Clause | | | | | | | | | |
| 21 | Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as <i>construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, <u>draft construction safety and health program for approval of approved by the DOLE,</u> other acceptable tools of project scheduling, and Service Level Agreement.</i> | | | | | | | | |

B. RESPONSE TO QUERIES

| QUERY/ISSUE | BAC/END-USER RESPONSE/CLARIFICATION |
|---|---|
| R.A. Nolido Construction raised that the total amount of roofing work included in their gym construction is | Prospective bidders for this procurement project must have an experience of having completed at least one (1) contract that is similar to the contract |

| | |
|--|--|
| <p>approximately ₱1,400,000.00. Does it qualify as Single Largest Completed Contract (SLCC)?</p> | <p>to be bid, and the value of which, adjusted to current prices using the Philippine Statistics Authority consumer price indices, must be at least fifty percent (50%) of the Approved Budget for the Contract.</p> <p>Please be informed that the DOST-ASTI BAC does not require an exact parallel SLCC, but an analogous one of a similar category to the project at hand. It is good to note, however, that gym construction is not analogous to replacement and repair of roofing and insulation.</p> <p>The DOST-ASTI BAC shall retain “Replacement and Repair of Roofing and Insulation” as SLCC to determine whether a bidder has the technical experience and capability to perform and accomplish the project.</p> |
|--|--|

ADDITIONAL INSTRUCTION/S: Prospective bidder/s are required to: 1) amend the form to update existing information or 2) submit a copy of supplemental bulletin with statement of compliance or signature of authorized representative. **Non-compliance with this requirement shall be grounds for disqualification.**

Please be guided accordingly.

Prepared by:

KATHERINE B. RAMOS
Head, BAC Secretariat

Approved by:

BAYANI BENJAMIN R. LARA
Chairperson, BAC