



Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
ADVANCED SCIENCE AND TECHNOLOGY INSTITUTE



PURCHASE ORDER

ASTI-FM 03-17
 REV 5 / 17 October 2025

Supplier:	EASTERN TELECOMMUNICATIONS PHILIPPINES, INC.	PO No.:	26-01-002
Address:	Telecom Plaza, 316 Sen. Gil J. Puyat Ave., Salcedo Village, Makati City	PO Date:	January 22, 2026
TIN:	000-451-549-000	Mode of Procurement:	Sec. 18 - Renewal of Regular and Recurring Services

Gentleman:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: ASTI Bldg., C.P. Garcia Ave., U.P. Technology Park Complex, U.P. Campus, Diliman, Quezon City 1101
Delivery Term: 01 January 2026

Date of Delivery: _____
Payment Term: Government Terms
Warranty Term: _____

Stock / Property No.	Unit	Description	Quantity	Unit Cost	Amount
1	Month	<p>Contract Extension of Local Transport - University of the Philippines (UP) Los Banos / International Rice Research Institute (IRRI) Primary 1Gbps</p> <p>1.0. GENERAL OVERVIEW 1.1. The DOST-ASTI seeks to extend the effectivity and the services of the service provider of the Contract for the Supply, Delivery, and Installation of the University of the Philippines (UP) Los Banos / International Rice Research Institute (IRRI) Primary in accordance with the rules set forth in the Guidelines on Procurement of Water, Electricity, Telecommunications and Internet Service Providers, as well as the Guidelines on the Renewal of Regular and Recurring Services. 1.2. The Approved Budget for the Contract (ABC) is inclusive of all applicable government taxes and service charges, e.g. Value-added Taxes (VAT), One-time Charges (OTC), termination and pre-termination charges, cross connection fees, duties, etc. 1.3. Quantity / Duration: 3 months / 01 January 2026 - 31 March 2026 1.4. Monthly Recurring Charge (MRC): Php 78,400.00</p> <p>2.0. TECHNICAL SPECIFICATIONS 2.1. Termination Points</p>	3	P78,400.00	P235,200.00 <i>Technicians</i>

Postal Address : ASTI Bldg., U.P. Technology Park Complex, CP Garcia Ave., Diliman, Quezon City 1101
 Website : www.asti.dost.gov.ph
 Email : info@asti.dost.gov.ph


Tel No. : +632 8249-8500
 +632 8426-9755.

	<p>2.1.1. Point A</p> <p>2.1.1.1. From: DOST-ASTI</p> <p>2.1.1.2. Address: ASTI Bldg. CP Garcia Ave., UP Campus, Diliman, Quezon City</p> <p>2.1.2. Point B</p> <p>2.1.2.1. To: UP Los Baños / IRRI</p> <p>2.1.2.2. Address: International Rice Research Institute, Los Banos, Laguna</p> <p>2.2. Technology: Ethernet Circuit Capacity</p> <p>2.3. Bandwidth (BW): 1 Gbps</p> <p>2.4. Facility: Fiber Optic</p> <p>2.5. Interface: Gigabit Ethernet</p> <p>3.0. TECHNICAL SUPPORT SERVICE</p> <p>3.1. Refer to the attached Service Level Agreement (SLA) for further details of the expected technical support services.</p> <p>4.0. PAYMENT AND DELIVERY TERMS</p> <p>4.1. Extension of services shall commence on 01 January 2026.</p> <p>4.2. The service provider must provide monthly statement of accounts (SOAs).</p> <p>4.2.1. The SOAs shall be delivered twenty (20) calendar days right after the billing cut-off.</p> <p>Charged to InNOVATE - TechTrans</p>		
			TOTAL: P235,200.00
(Total Amount in Words)		Two Hundred Thirty-Five Thousand Two Hundred Pesos Only	

The contract price is inclusive of taxes and other fees or charges. In case of failure to satisfactorily deliver the goods under the contract within the specified delivery schedule, inclusive of duly granted time extensions, if any, a penalty of one-tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted by DOST-ASTI. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, DOST-ASTI may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid and in accordance with the provisions of the implementing rules and regulations of RA 12009.

Conforme:

Very Truly Yours,


Angelica Ibasco

(Signature over Printed Name of Supplier)



FRANZ A. DE LEON, Ph.D.

Director, DOST-ASTI

Digitally signed by Jeffrey A. Aborot

01-27-26

(Date)

Fund Cluster:	<u>01</u>	ORS / BURS No.:	<u>081011012020-01-000010</u>
Funds Available:	<u>Php 235,200.00</u>	ORS / BURS Date:	<u>JANUARY 22, 2020</u>
		Amount:	<u>₱ 235,200.00</u>
<p> GAY CONCEPCION S. BUGAGAO Accountant III</p>			



22 January 2026

NOTICE TO PROCEED

Mr. ROY E. DIMACULANGAN
 Executive Account Manager
EASTERN TELECOMMUNICATIONS PHILIPPINES, INC.
 Telecom Plaza, 316 Sen. Gil J. Puyat Ave.
 Salcedo Village, Makati City

Dear **Mr. Dimaculangan**,

The attached Contract having been approved; notice is hereby given to **EASTERN TELECOMMUNICATIONS PHILIPPINES, INC.** that performance on the “**Contract Extension of Local Transport – University of the Philippines Los Banos / International Rice Research Institute (IRRI) Primary 1Gbps**” in an amount of **Two Hundred Thirty-Five Thousand Two Hundred Pesos Only (P235,200.00)**, shall commence effective on the date of issuance of this Notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions provided in **Purchase Order No. 26-01-002**.

Please acknowledge receipt of this notice by signing on the space provided below.

Respectfully,

FRANZ A. DE LEON, Ph.D.
 Director

Digitally
 signed by
 Jeffrey A.
 Aborot

DATE OF ISSUANCE:

JAN 27 2026

RECEIVED BY:

Angelica Ibasco

Signature over Printed Name

01-27-26

Date and Time